
e. Approve Agreement with Verdantas Inc., to provide Materials Testing and
Special Inspections for the Transportation EV Bus Charging Stations, at a
cost of $8,719.00, to be funded by Transportation Funds. Authorize Jason
Hill, Assistant Superintendent, Business Services, to sign on behalf of the
Board (Appendix Item).
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41715 Enterprise Circle N Suite 103 
Temecula, CA 92590 

Verdantas.com 

+1 951.296.0530

August 5, 2024 
PN P25695 

Ken Morse 
Redlands Unified School District 
Redlands, California 92374 

Subject:  Proposal for Materials Testing and Special Inspection Services 
Redlands USD EV Bus Charging Stations (Non-DSA). 
955 East Central Ave. Redlands, California 

In response to your request, we are pleased to present this proposal to provide materials testing 
and special inspection services for the subject project. 

PROJECT DESCRIPTIOIN 
Our understanding of this project is primarily based on our review of project plans prepared 
by PCH Architecture, dated 5/29/2022.  Based on our review, the project generally consists of 
the addition of (12) EV Charging Stations and utility trenching.      

PROPOSED SCOPE OF WORK 
Our proposed scope of work will consist of materials testing and special inspection services in 
accordance with Chapter 17A of the 2022 California Building Code (CBC) and other 
recognized authorities as specified in the provided project manual.  A partial list of the above 
disciplines or tasks are further described below: 

Post-Installed Anchors/Epoxy Dowels (On-Site):  We will provide a special inspector to 
observe installation of post-installed epoxy and screw/expansion (mechanical) concrete and 
masonry anchors.  Our special inspector will view the installation of these anchors in 
accordance with ICC-ES Evaluation Report, specific to anchors used.  We will also 
provide pull, torque and/or proof testing, as necessary, of installed concrete anchors. 
Tag and Sample (On-Site):  We will pick up representative Rebar samples and deliver to our 
laboratory for testing. 
Cast-In Place Reinforced Concrete:  Where applicable, we will provide a concrete 
technician on-site to sample fresh concrete and perform slump tests (ASTM C 143) and air 
content tests (ASTM C 173 or C 231) when requested by your designated field 
representative (or PI). 

Deliverables: Daily reports of testing and inspection services presenting applicable 
information will be prepared at the completion of each activity, and electronic copies (PDFs) e-
mailed.   

Project Management/OC:  A California licensed Civil Engineer (PE) will review all DFRs and 
laboratory test results.  Materials concerns encountered in the field and noted in DFRs, 
and any material tested and found to not conform to project specifications, will be 
brought to the attention of the district’s designated representative.  Supervision, 
quality, and project management will be provided by our Civil Engineer (PE). 
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SCHEDULE 
Scheduling of our technicians and inspectors should be done in accordance with the requirements 
of the Project Manual; however, we would like two working days advance notice when scheduling 
our field personnel at the commencement of construction; work thereafter may be scheduled with 
one working day (minimum 24-hour) notice.  Calls to our dispatch after 3:00 pm (prior workday) 
or on weekends and holidays are not addressed until the first following working day, without prior 
arrangement.  Daily field reports (DFRs) will be distributed to your Project Inspector (PI) and/or 
project superintendent for review and signature.  We anticipate that your project superintendent 
or PI will be on-site to (1) schedule our personnel, (2) supervise various contractors’ activities and 
(3) respond to deficiencies in earthwork or materials, if necessary.  We will work closely with your
field representative to reduce standby time or unnecessary trips to the site.

FEES AND TERMS 

Time and Expense Fee Schedule 

The actual amount of time, and our associated fees, will be dependent on weather, requests of 
the district and/or PI and the contractor’s schedule, sequencing, pace, and efficiency.  We 
understand that the district will approve all changes prior to cost adjustments.  Our estimated 
budget for the above services is $8,719.  A detailed breakdown of the estimated 
fee is included in Table 1 attached.  We assume that a Purchase Order will be issued to us 
before we invoice, which will reference the terms and conditions of our mutually agreed to 
agreement and document your authorization for this scope and fee.  Any changes to the terms 
and conditions may require a change in the scope, fees, or both.   

Budget Assumptions 

Our budget is based on normal daylight workday shifts of 8 hours per day, 40 hours per week, 
Monday through Friday except holidays.  Overtime is not included in our budget.  Overtime work 
(over 8 hours per day, weekends, or holidays).  Our estimate does not include costs for response 
to project RFI’s, additional field hours requested beyond those stated herein, third-party review or 
response to comments of any regulatory agency.  Also, exclusions or assumptions from our 
budget estimate are: 

Site concrete inspection and testing (i.e. 2,500 psi or less), 
Costs of tests or inspections due to the following:
1. Retesting because of failure of initial samples,
2. Additional costs due to overtime work or extra work because of improper
scheduling of technicians and/or inspectors, or of delivery of structural materials by the
contractor without DSA required plant inspection documentation and/or mill certifications,
3. Failure to notify our laboratory or dispatch (866-LEIGHTON) in a timely manner
as required by the project manual,
4. Retests resulting from changes in sources, lots or suppliers of materials after
original tests are completed,
5. Changes in methods or materials of construction that require testing, inspection
and/or other related services in excess of that required by the original design.
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We appreciate the opportunity to provide this proposal.  If you have any questions or information 
that would update our scope, please contact us at your convenience. 

Sincerely, 

Verdantas

Simon I. Saiid, PE, GE 
Department Leader 
1 951.252.8013 
ssaiid@verdantas.com 

Lance W. McCoy 
Project Manager 
1 951.252. 8925 
lmccoy@leightongroup.com 

Enclosures: (1) Table 1– Breakdown of Estimated Fees

Distribution: Addressee: PDF copy via email
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Redlands USD EV Bus Charging Stations
Geo & MIT Special Inspections Proposal # 25695

TASK DESCRIPTION UNITS COST

Project Review & Set-Up MetaField
Senior Staff Engineer $185.00  / hour 1 $185.00
Operations Manager $205.00  / hour 1 $205.00
Project Administrator/Word Processor $91.00  / hour 1 $91.00

SUBTOTAL $481.00

Prevailing Wage People
Field Soils/Material Tester (Prevailing Wage) Soils Density Testing $144.00  / hour 8 $1,152.00
Special Inspector (Prevailing Wage) Concrete Sampling (X2 Pours) $154.00  / hour 12 $1,848.00
Special Inspector (Prevailing Wage) Post Installed Anchor Installation/Testing $154.00  / hour 12 $1,848.00
Vehicle Usage $20.00  / hour 8 $160.00

SUBTOTAL $5,008.00

Laboratory Testing
$235.00  / each 1     $235.00
$70.00  / each 2     $140.00
$70.00  / each 2     $140.00
$95.00  / each 2     $190.00
$40.00  / each 10  $400.00

SUBTOTAL $1,105.00

Report & Project Management
Principal DSA-291 $261.00  / hour 1 $261.00
Operations Manager Project Management $205.00  / hour 4 $820.00
Project Administrator/Word Processor Office/Dispatch $91.00  / hour 4 $364.00
Staff Engineer Review Reports $170.00  / hour 4 $680.00

SUBTOTAL $2,125.00

TOTAL ESTIMATED COST $8,719.00

RATE

Verdantas Inc.

Table 1 Estimated Fees

Modified Proctor compaction 4 inch mold (Methods A & B ASTM D1557)
Rebar tensile test, ≤ up to No. 11 (ASTM A370)
Rebar bend test, up to No. 11 (ASTM A370)
Pick-up & delivery – (weekdays, per trip, <50 miles from Leighton office)
Concrete cylinders compression (ASTM C39 6” x 12”) (4" x 8")
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